

# ARCHITECTURE & CONSTRUCTION ERP

Corporate Office: Sector 62, Noida, NCR, India · Tel: +91 120 456 7890 · Email: info@architecture-erp.local  
GSTIN: 07AAAAA0000A1Z5 · PAN: AAAAAA0000A

## EXECUTED CONTRACT AGREEMENT

CONTRACT SIGNED

### ORDER REFERENCE

**PO Number: CPO-1006**  
PO Date: 23 Sept 2026  
Validity / Due Date: 31 Dec 2026  
Payment Terms: Payment within 7 days of milestone sign-off by Site En

### PROJECT & SITE LOCATION

**Project: ZIRAPUR FIELD (TKL-ZIRAKPUR)**  
Site: All Project Sites  
Location: ZIRAKPUR

### CONTRACTOR DETAILS

**Name: DEMO - ABC Construction Contractor**  
Contact: DEMO Site Manager · Phone: +91 90000 00001 · Email: demo.contractor@architecture-erp.local  
Address: DEMO Construction Site

| TOTAL PO VALUE         | ADVANCE AMOUNT       | MATERIAL COMPONENT     | LABOUR COMPONENT       |
|------------------------|----------------------|------------------------|------------------------|
| <b>INR 5,00,000.00</b> | <b>INR 50,000.00</b> | <b>INR 2,50,000.00</b> | <b>INR 2,00,000.00</b> |

**SCOPE OF WORK / DESCRIPTION**  
RCC Framework, Structural Columns, and Boundary Wall Construction

### PAYMENT & WORK MILESTONES (4)

| # | Milestone Name | Trigger / Condition | %     | Amount          | Status  |
|---|----------------|---------------------|-------|-----------------|---------|
| 1 | Milestone 1    | As scheduled        | 20.0% | INR 1,00,000.00 | PENDING |
| 2 | Milestone 2    | As scheduled        | 40.0% | INR 2,00,000.00 | PENDING |
| 3 | Milestone 3    | As scheduled        | 30.0% | INR 1,50,000.00 | PENDING |
| 4 | Milestone 4    | As scheduled        | 10.0% | INR 50,000.00   | PENDING |

### TERMS & CONDITIONS

Quality of materials must strictly adhere to IS 456-2000 standards.  
Safety equipment (helmets, vests, harnesses) mandatory at all times.  
Liquidated damages of 0.5% per week of delay up to max 5%.

### CONTRACTOR ACCEPTANCE & SIGNATURE

**DIGITALLY SIGNED**

Signer: Rajesh Sharma (Managing Partner)  
Timestamp: 23 Sept 2026

### FOR COMPANY / ARCHITECTURE ERP

**DIGITALLY APPROVED & SEALED**

Representative: Twinkle Taneja  
Designation: Project Director & Authorized Officer · Date: 23 Sept 2026